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Terms of Reference 
for INDIVIDUAL CONSULTANT
“Supply Chains for Agricultural Inputs” 

in Support to Agriculture Adaptation to Climate Change (AA2CC) 

	POST TITLE:  Agriculture Supply Chain Management Specialist
(1 person-months) 
	

	AGENCY/PROJECT NAME:  UNDP/GEF and NAFRI 

“Improving the Resilience of the Agriculture Sector to Climate Change”

 (NAPA follow-up project) ID 76176 / ATLAS 60492 / PIMS 3868
	

	COUNTRY OF ASSIGNMENT:  Lao PDR
	


	1) GENERAL BACKGROUND



	Climate change is a subject that impacts the way we live and work. It is having a significant impact on many economic sectors including agriculture.  These impacts are seriously undermining development. The poorest people, who often live in the most fragile environment and are especially reliant on climate-sensitive agriculture sector, are highly vulnerable to climate change. The United Nations Development Programme (UNDP) has been active in fighting against climate change since 1990’s, assisting Developing countries including Lao PDR with capacity development, adaptation and mitigation actions. With funding from the Global Environment Facility (GEF) and technical support from UNDP, the Lao PDR completed its first National Communication (FNC), the National Adaptation Programme of Action to Climate Change (NAPA), and the National Capacity Needs Self-Assessment (NCSA) in October 2000, April 2009 and May 2009, respectively.
UNDP and the Ministry of Agriculture and Forestry (MAF) have completed the formulation of the project “Improving the Resilience of the Agriculture Sector in Lao PDR to Climate Change Impacts” as part of the NAPA follow-up activities. 

The objective is to minimize food insecurity resulting from climate change in Lao PDR and to reduce the vulnerability of farmers to extreme flooding and drought events.  There are four expected outcomes:
· Outcome 1: Knowledge base on Climate Change impacts in Lao PDR on agricultural production, food security and vulnerability, and local coping mechanisms strengthened;

· Outcome 2: Capacities of sectoral planners and agricultural producers strengthened to understand and address climate change – related risks and opportunities for  local food production and socio-economic conditions

· Outcome 3: Community-based adaptive agricultural practices and off-farm opportunities demonstrated and promoted within suitable agro-ecological systems
· Outcome 4: Adaptation Monitoring and Learning as a long-term process

In this context UNDP and NAFRI seek a qualified Agriculture Supply Chain Management Specialist in support to AA2CC “Agriculture Adaptation to Climate Change” (international position) to provide technical services to the Project Support Unit (PSU) and the project implementing agencies in realization of all outputs and outcomes as outlined in the approved project document


	2) OBJECTIVES OF THE ASSIGNMENT



	The Agriculture Supply Chain Management Specialist analyses and formulates the options for effective agriculture supply chains providing sufficient and quality farming inputs (for agriculture, livestock, aquaculture, forestry, natural resources and livelihood activities of the project), after having assessed and documented the existing supply chain management and present practice in the target areas, the associated organizations, businesses and individuals managing different parts of the supply chain, as well as the main products traded along the supply chain(s). 

His/her consulting services will provide the groundwork for enhanced and regular supplies of suitable agriculture and livelihood inputs, specifically focusing on such inputs (tools, improved seeds, relevant varieties, but also micro-finance) that are appropriate to help farmers’ adaptation to climatic variations, e.g. flood and drought. The practical findings of his/her mission will also influence the AA2CC extension concept of the project. He/she will be supported by limited contribution from the PSU and from different technical MAF sector departments, including NAFRI, NAFES, and the provincial and district departments (PAFO, DAFO).
Building upon quality of services provided by the Agriculture Supply Chain Management Specialist, and following implementation of his/her analyses and recommendations, it is expected that the project is able to systematically improve provision of quality supplies and inputs to suitable farming systems and for off-farm income generating opportunities to the households in the target areas. A distinct viewpoint on agriculture adaptation to climatic variations is to be maintained, focussing to confirm efficiency, effectiveness, impact, sustainability and relevance of these operations during the mid-term review and through the end-of project evaluation, combined with options for duplication and replication.


	3) SCOPE OF WORK



	The services of the international specialist are directly related to achieving all outputs of the project in the field, especially under Outcome 3 (community-based agricultural adaptation practice) as per approved project document. His/her work results will determine contractual services (supplies and operations) under this component. The services of the specialist are also associated to the realization of a service contract for preparation and implementation of training related to several climate change oriented extension modules (CCTAM). The scope of work entails:
· Assessing and analyzing existing agricultural supply chains (for on and off–farm activities) in the target areas (sources, procedures, routes, actors, products/qualities, quantities, economic values, prices, marketing, retail and distribution, seasonality). This includes providers of micro-finance services. 
· Identification of those elements and products in the supply chain which are most important to enhance agricultural adaptation or support other livelihood strategies in the community to cope with climatic variations, including economic parameters.
· Identification of potential suppliers for these products/inputs on the local/national market, in neighboring countries or overseas.

· Identification of impediments and eventually legal restrictions, and suggestions how to remove those.
· Categorization of findings and conclusions into clusters associated to the planned  7 training / activity modules (“Climate Change Training and Adaptation Modules” CCTAM)

1. General Aspects for CC Training and Adaptation Modules (CCTAM)
2. CCTAM Crop/Agro-Forestry

3. CCTAM Small Livestock

4. CCTAM Fisheries/Aquaculture

5. CCTAM Fruit/Vegetables

6. CCTAM Off-farm adaptation / income

7. CCTAM “Safeguarding Land” programme for schools, pagodas etc.
· Analysis and detailed description on how supply chains related to those categories can be more supportive to climate change resilience by 2013, including cost estimates associated to it.    . 
· Development of an on overall plan of action for each partner in the supply chain.
· Discuss and review analyses, findings, and plans with sector departments in MAF, NAFES, NAFRI, other relevant GoL agencies, commercial partners and individuals, and other stakeholders.
· Assure that relevant data and information from this mission are contained in the NAFRI database on AA2CC.

	4) DURATION OF ASSIGNMENT, DUTY STATION AND EXPECTED PLACES OF TRAVEL



	The duration of this mission is for one month. Basic duty station is the National Agriculture and Forestry Research Institute (NAFRI) in Vientiane. Periods of work are expected at the PAFOs in Savannkhet and Xayaboury, with field visits to the target areas. 

The MAF extension department and the sector departments have to be fully engaged into implementation of the consultancy.


	5) FINAL PRODUCTS



	· 1 Sub-report describing and analyzing existing agricultural supply chains in the target areas, including agricultural credit
· 1 Sub-report identifying those inputs most suitable to enhance local agriculture adaptation to climatic variations, including local, national and international sources, and their regular inclusion into appropriate supply chain management (focusing on inputs necessary for the 7 CCTAMs)
· 1 Sub-report describing possible impediments (including legal restrictions) along the supply chains and how to remove those
· 1 Overall plan and calendar of action for each partner in the supply chain
· 1 Workshop to review progress, findings and plans with participating stakeholders
· 1 Consulting services implementation report, not exceeding 10 pages.

· 1 Promotional presentation of outputs achieved for media purposes

· Data and information included in NAFRI database 

· Other outputs as defined by project management during the consultancy


	6) PROVISION OF MONITORING AND PROGRESS CONTROLS



	Reporting lines:

The Agriculture Supply Chain Management Specialist reports to the Project Manager. A secondary reporting line exists to the Chief Technical Advisor (CTA).
The Specialist has to collaborate in reporting with an assigned technical officer / counterpart from MAF, NAFRI, NAFES or the PAFOs.
Project Unit and collaboration with partners and stakeholders:

The project unit in charge for this consultancy is Component 3 (NAFES/NAFRI)

The Agriculture Supply Chain Management Specialist has to establish and maintain professional and functional working relationships with

· senior personnel at MAF (NAFES, PAFO, DAFO, NAFRI), and related staff in MAF projects and in the provincial offices (across all project components and sub-contracts), and eventually in other GoL Ministries (commerce, trade, etc)
· members of the Project Board, specifically UNDP as Senior Supplier, and UNDP Project Assurance staff,

· relevant technical staff in other projects working in LaoPDR,

· the adaptation monitoring and learning component 4, for processing project outputs into public knowledge and information,

· relevant M+E personnel among key stakeholders in Vientiane and in target provinces.

Procedure and general direction:
· Work plan to be set up within 3 days after arrival, to be implemented after approval by PM.

· Relevant MAF departments and NAFRI/PAFO/DAFO fully engaged by the consultant in progress and process. 

· Draft outputs and reports to be made available 3 days before departure.

· Final outputs and reports to be made available before departure.

· Operations and activities compatible with UNDP, NAFRI, NAFES, MAF tools and M+E instruments.

· All services and outputs are focused and shaped towards specific climate change adaptation parameters.


	7) DEGREE OF EXPERTISE AND QUALIFICATIONS



	· MSc degree in subject related to agriculture supply chain management, farming inputs and farming systems, crop diversification, economics, commerce, trade, marketing, community development, natural resources management, or similar. 
· Minimum of 10 years professional experience in local and regional supply chain management (related to agriculture, forestry, fisheries, management of natural resources, off-farm activities) with partly experimental features, crop and farming system diversification (theoretically and in practice).
· Skilled in organizational assessment, economic analysis, cost-estimating, cost-benefit comparison, budget, etc.  

· General knowledge of possible Climate Change impacts on agriculture and rural environment and livelihoods.

· General knowledge on existing regional / international agriculture supply chains in SEAsia.

· Ability to transfer analytical results into simple and workable project activities and extension.
· Practical experience in UN-related projects and knowledge of UN system and procedures preferable. Working experience in government projects in SEAsia helpful.

· Excellent conceptual and analytical skills.

· Excellent written and verbal communication skills. Fluency in English is a must.

· Excellent time management skills, with an ability to deliver high-quality outputs on time.

· Very good computer skills including use of technical software for planning / training purposes.
AA2CC Code of conduct:

· Proven ability to work with international and national staff, outstanding team spirit.
· Dedicated to timely achievement of project results, in line with UNDP’s/GEF project manuals and MAF/NAFRI policies.

· Commitment to innovation founded in sustained climate change adaptation learning.

· Key words: Pro-active engagement, own initiative to complete work plans in time, cooperative human resources management, quality of technical standards and achievements.


	8) REVIEW TIME REQUIRED



	All reports and deliverables are reviewed by NAFRI project management within 2 weeks after formal submission of final documents/media.


	9) CONSULTANT PRESENCE REQUIRED ON DUTY STATION


	( NONE                         ( PARTIAL                    ( INTERMITTENT                  ( FULL-TIME          
Full-time as defined under paragraph 4.                                                
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